Notice of Highway Bid Letting

http://lapps.sd.gov/applications/hc65c2c/BidLettingNET/ebslettings.aspx

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation

(SDDOT) via the SDDOT secure bid submission site at

http://apps.sd.gov/applications/hc65c2c/BidLettingNET/bidsubmittallogin.aspx until 10 A.M. Central time, on Wednesday,
September 19, 2012, at which time the SDDOT will open bids. All bids will be checked for qualifications with results posted on the

SDDOT website.
A revised Form FHWA-1273 - “Required Contract Provisions Federal-Aid Construction Contracts” is now being included in the

proposals (Special Provisions) in all Federal-aid construction projects. The new form (dated May 1, 2012) and a summary of the
revisions are available at the following site: http://www.fhwa.dot.gov/programadmin/contracts/1273/

The June 25, 2012 Federal Register Notice is available at: http://www.gpo.gov/fdsys/pkg/FR-2012-06-25/pdf/2012-15342.pdf

ITEM PROJECT LENGTH
NO. NUMBER COUNTY MILES TYPE OF WORK DESCRIPTION OF LOCATION
1. EM 0385(15)0 (PCN 00D0) Fall River 26.637 Grading, Structure, PCC US 385 from the Nebraska State Line
SWPPP = 433.00 AC Surfacing, and Asphalt north to the US 18 Junction and
Concrete Resurfacing Structure 5 miles south of US18E
over Horse Head Creek
2. BRF 0050(86)407, BRF Clay, Deuel, Hamlin, - Bridge Repair and Bridge SD 19, SD 50, and Interstate 29 in
0019(37)5, P 0010(89), P Lincoln, Union Painting Clay, Lincoln, Unioin, Deuel, and
0020(118) (PCN O00KR, Hamlin Counties
02RM, 03BU, 03BV)
3. NH 0014(187)333 (PCN Beadle -—- Culvert Replacement & Culvert  US 14, 0.2 miles east of US 281, &
03KF) SWPPP =1.30 AC Extension 0.4 miles north of the south junction
with US 281
4. P 0021(99) (PCN 03JN) Davison 13.307 Shoulder Repair SD 37 in the Mitchell Area
5. P0073(52)177, P Meade, Perkins 43.675 Cold Milling Asphalt Concrete & SD 20 from the N Jct. of SD73 to the
0020(105)96 (PCN 022V, SWPPP = 57.59 AC Asphalt Concrete Resurfacing S Jct. of SD73 & from the S Jct. of
022U) SD73 East 8.2 Mi. & SD73 from the
west Jct. with US212 to the south
Jct. with SD20
6. P-PH 0087(11)73, P-PH Custer, Pennington 11.913 Cold Milling Asphalt Concrete SD 87 from SD 89 to US 16, and SD
0089(07)58 (PCN 01Q5, SWPPP = 23.60 AC and Asphalt Concrete 89 from US 16A to SD 87
HO031) Resurfacing
7. P 0023(35) (PCN 03JM) Bon Homme, Yankton 30.302 Asphalt Concrete Crack Sealing Various Routes in the Yankton Area
8. IM 0903(96)174 (PCN Jones 34.000 Fence Replacement Interstate 90 from MRM 174.5 to

02PB)

MRM 208.5

* Indicate combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS




EM 0385(15)0 Area Engineer: Rich Zacher, PO Box 431, Custer, SD, 57730-0431 Phone: 605/673-4948

Work Type A or Work Type B DBE Goal:  Not Specified Contract Id: 3980 Completion Date: October 01, 2014
1 Maintenance of Traffic Diversion(s) LS 1.000
2 Remove Traffic Diversion(s) LS 1.000
3 Mobilization LS 1.000
4 Grade Staking Mile 35.460
5 Graded Centerline Staking Mile 0.818
6  Miscellaneous Staking Mile 17.046
7  Slope Staking Mile 17.046
8  Structure Staking Each 6.000
9  Three Man Survey Crew Hour 40.000
10 Bridge Elevation Survey LS 1.000
11 Checker LS 1.000
12 Concrete Penetrating Sealer SqYd 533.000
13 Clearing LS 1.000
14 Remove Fence Ft 86,739.000
15 Remove Beam Guardrail Ft 544.100
16 Remove W Beam Guardrail End Terminal Each 7.000
17 Remove Pavement Marking, 4" or Equivalent Ft 122,700.000
18 Remove Pavement Marking, Railroad Crossing Each 1.000
19 Remove Sediment CuYd 44.000
20 Remove Erosion Control Wattle Ft 4,750.000
21 Remove Silt Fence Ft 1,250.000
22 Salvage Delineator Each 125.000
23 Salvage Traffic Sign Each 133.000
24 Salvage Pipe Ft 366.000
25 Salvage Pipe End Section Each 2.000
26 Remove Crossover Closure for Reset Ft 224.000
27 Remove Pipe End Section for Reset Each 17.000
28 Unclassified Excavation CuYd 1,630,373.000
29 Borrow Unclassified Excavation Cuyd 10,900.000
30 Option Borrow Excavation CuYd 812,607.000
31 Contractor Furnished Borrow Cuyd 20.000
32 Muck Excavation CuYd 5,891.000
33 Undercutting CuYd 261,189.000
34 Bridge End Embankment CuYd 774.000
35 Water for Embankment MGal 32,350.900
36 Water for Granular Material MGal 2,465.000
37 Pit Run Material Ton 11,983.500
38 Heavy Roadway Shaping SqYd 17,918.000
39 Placing Topsoil CuYd 241,965.000
40 Obliterate Old Road Sta 1.000
41 Incidental Work, Grading LS 1.000
42 Incidental Work, Structure LS 1.000
43 Base Course Ton 87,319.400
44 Base Course, Salvaged Asphalt Mix Ton 41.900
45 Gravel Cushion, Salvaged Ton 72,936.600
46  Gravel Cushion, Modified Ton 32,988.100
47 Salvage and Stockpile Asphalt Mix and Granular Base Material Ton 81,040.700
48 PG 64-34 Asphalt Binder Ton 887.200
49 Modified Class S Asphalt Concrete Ton 14,797.200
50 Compaction Sample Each 6.000
51 Stabilizing Additive for Asphalt Concrete Ton 43.900
52 Saw and Seal Shoulder Joint Ft 140,457.000
53 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile 37.200
54 MC-70 Asphalt for Prime Ton 171.200
55 SS-1h or CSS-1h Asphalt for Tack Ton 133.900
56 SS-1h or CSS-1h Asphalt for Flush Seal Ton 29.900
57 Sand for Flush Seal Ton 53.500
58 Cold Milling Asphalt Concrete SqYd 1,281.000
59 8" Nonreinforced PCC Pavement SqYd 221,701.200
60 Dowel Bar Each 108,040.000
61 Insert Steel Bar in PCC Pavement Each 26.000
62 Membrane Sealant Expansion Joint Ft 151.500
63 Structure Excavation, Bridge CuYd 21.000
64 Structure Excavation, Box Culvert Cuyd 493.000
65 Pipe Culvert Undercut CuYd 1,226.000



66
67
68
69
70
71

72
73
74
75
76
7
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79
80
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114
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117
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124
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130
131
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Box Culvert Undercut

Granular Bridge End Backfill
Approach Slab Underdrain Excavation
18" RCP Class 2, Furnish

18" RCP, Install

24" RCP Class 2, Furnish

24" RCP Class 3, Furnish

24" RCP Class 4, Furnish

24" RCP, Install

30" RCP Class 2, Furnish

30" RCP Class 3, Furnish

30" RCP Class 4, Furnish

30" RCP Class 5, Furnish

30" RCP, Install

36" RCP Class 2, Furnish

36" RCP Class 3, Furnish

36" RCP Class 4, Furnish

36" RCP, Install

42" RCP Class 3, Furnish

42" RCP Class 4, Furnish

42" RCP, Install

48" RCP Class 2, Furnish

48" RCP Class 3, Furnish

48" RCP Class 4, Furnish

48" RCP, Install

60" RCP Class 3, Furnish

60" RCP, Install

66" RCP Class 3, Furnish

66" RCP Class 4, Furnish

66" RCP, Install

84" RCP Class 2, Furnish

84" RCP Class 3, Furnish

84" RCP, Install

24" RCP Bend, Furnish

24" RCP Bend, Install

RCP Tee, Furnish

RCP Tee, Install

36" RCP Flared End, Furnish

36" RCP Flared End, Install

48" RCP Flared End, Furnish
48" RCP Flared End, Install

24" RCP Sloped End, Furnish
24" RCP Sloped End, Install

30" RCP Sloped End, Furnish
30" RCP Sloped End, Install

18" RCP Safety End, Furnish

18" RCP Safety End, Install

24" RCP Safety End, Furnish

24" RCP Safety End, Install

18" RCP Arch Class 2, Furnish
18" RCP Arch, Install

24" RCP Arch Class 2, Furnish
24" RCP Arch, Install

36" RCP Arch Class 2, Furnish
36" RCP Arch, Install

48" RCP Arch Class 2, Furnish
48" RCP Arch, Install

54" RCP Arch Class 2, Furnish
54" RCP Arch, Install

36" RCP Arch Flared End, Furnish
36" RCP Arch Flared End, Install
48" RCP Arch Flared End, Furnish
48" RCP Arch Flared End, Install
54" RCP Arch Flared End, Furnish
54" RCP Arch Flared End, Install
24" RCP Arch Sloped End, Furnish
24" RCP Arch Sloped End, Install
18" RCP Arch Safety End, Furnish

CuYd
CuYd
CuYd
Ft
Ft
Ft
Ft
Ft
Ft
Ft
Ft
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1,904.000
74.600
3.000
168.000
168.000
3,634.000
824.000
290.000
4,748.000
274.000
628.000
48.000
178.000
1,128.000
788.000
546.000
130.000
1,464.000
50.000
80.000
130.000
372.000
96.000
128.000
596.000
112.000
112.000
48.000
70.000
118.000
104.000
114.000
218.000
1.000
1.000
14.000
14.000
8.000
8.000
4.000
4.000
77.000
77.000
10.000
10.000
1.000
1.000
2.000
2.000
84.000
84.000
214.000
214.000
692.000
692.000
234.000
234.000
380.000
380.000
8.000
8.000
6.000
6.000
4.000
4.000
4.000
4.000
4.000
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18" RCP Arch Safety End, Install

12" CMP 16 Gauge, Furnish

12" CMP, Install

18" CMP 16 Gauge, Furnish

18" CMP, Install

24" CMP 16 Gauge, Furnish

24" CMP, Install

30" CMP 16 Gauge, Furnish

30" CMP, Install

36" CMP 16 Gauge, Furnish

36" CMP, Install

12" CMP Elbow, Furnish

12" CMP Elbow, Install

24" CMP Elbow, Furnish

24" CMP Elbow, Install

CMP Tee, Furnish

CMP Tee, Install

12" CMP Flared End, Furnish

12" CMP Flared End, Install

18" CMP Flared End, Furnish

18" CMP Flared End, Install

36" CMP Flared End, Furnish

36" CMP Flared End, Install

18" CMP Safety End, Furnish

18" CMP Safety End, Install

24" CMP Safety End, Furnish

24" CMP Safety End, Install

30" CMP Safety End, Furnish

30" CMP Safety End, Install

18" CMP Arch 16 Gauge, Furnish

18" CMP Arch, Install

18" CMP Arch Safety End, Furnish

18" CMP Arch Safety End, Install

24" CMP to RCP Transition, Furnish

24" Pipe Transition, Install

30" CMP to RCP Transition, Furnish

30" Pipe Transition, Install

Reset Pipe End Section

Class A45 Concrete, Bridge Deck

Class A45 Concrete, Bridge

Concrete Approach Slab for Bridge

Concrete Approach Sleeper Slab for Bridge
Deck Drain, Slab Bridge

Class M6 Concrete

Controlled Density Fill

Class A45 Concrete, Drilled Shaft

Drilled Shaft Excavation

32" Permanent Casing

Reinforcing Steel

Epoxy Coated Reinforcing Steel

No. 7 Rebar Splice

Preboring Pile

HP 10x57 Steel Test Pile, Furnish and Drive
HP 10x57 Steel Bearing Pile, Furnish and Drive
Dynamic Pile Test (during driving)

Dynamic Pile Test (during restrike)

Static Pile Load Test

9'x8' Precast Concrete Box Culvert, Furnish
9'x8' Precast Concrete Box Culvert, Install
10'x7' Precast Concrete Box Culvert, Furnish
10'x7"' Precast Concrete Box Culvert, Install
9'x8' Precast Concrete Box Culvert End Section, Furnish
9'x8' Precast Concrete Box Culvert End Section, Install
10'x7"' Precast Concrete Box Culvert End Section, Furnish
10'x7' Precast Concrete Box Culvert End Section, Install
2-10'x7' Precast Concrete Box Culvert, Furnish
2-10'x7' Precast Concrete Box Culvert, Install
2-11'x7"' Precast Concrete Box Culvert, Furnish

Each
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4.000
86.000
86.000

1,656.000
1,656.000
600.000
600.000
58.000
58.000
50.000
50.000

2.000

2.000

2.000

2.000

2.000

2.000

2.000

2.000

4.000

4.000

2.000

2.000
48.000
48.000

5.000

5.000

2.000

2.000
42.000
42.000

2.000

2.000

3.000

3.000

1.000

1.000
17.000

289.300
60.400
222.900
61.000
12.000
31.800
425.500
50.800
28.800
108.000
25,363.000
99,834.000
96.000
120.000
356.000
368.000

7.000

7.000

2.000

542.000
542.000
180.000
180.000

6.000

6.000

2.000

2.000

180.000
180.000
190.000
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2-11'x7' Precast Concrete Box Culvert, Install

2-10'x7' Precast Concrete Box Culvert End Section, Furnish
2-10'x7"' Precast Concrete Box Culvert End Section, Install
2-11'x7"' Precast Concrete Box Culvert End Section, Furnish
2-11'x7" Precast Concrete Box Culvert End Section, Install
Type lll Field Laboratory

Type 2 Right-of-Way Fence

Type 3 Right-of-Way Fence

Type 6 Right-of-Way Fence

Special Right-of-Way Fence

Type 1 Temporary Fence

Type 1A Temporary Fence

2 Post Panel

3 Post Panel

12' Tubular Gate

3 Cable Guardrail

3 Cable Guardrail Slip Base Anchor Assembly

3 Cable Guardrail Anchor Assembly

Reset Crossover Closure

Straight Double Class A Thrie Beam Guardrail with Wood Posts
Straight Class A W Beam Guardrail with Wood Posts

W Beam to Thrie Beam Guardrail Transition

W Beam Guardrail Flared End Terminal

W Beam Guardrail Breakaway Cable Terminal

2.0"x2.0" Perforated Tube Post

2.5"x2.5" Perforated Tube Post

4"x4" Amber Delineator with 1.12 Lb/Ft Post

4" Tubular Amber Delineator with 1.12 Lb/Ft Post

4"x4" White Delineator with 1.12 Lb/Ft Post

4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post
4" Tubular White Delineator with 1.12 Lb/Ft Post

Guardrail Delineator

Type 2 Object Marker Back to Back

Type 2 Object Marker

Flat Aluminum Sign, Nonremovable Copy High Intensity
Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity
Remove, Salvage, Relocate, and Reset Traffic Sign

Cold Applied Plastic Pavement Marking, Arrow

Cold Applied Plastic Pavement Marking, Railroad Crossing
Pavement Marking Paint, White

Pavement Marking Paint, Yellow

Pavement Marking Paint, 4" White

Pavement Marking Paint, 4" Yellow

Grooving for Cold Applied Plastic Pavement Marking, Arrow
Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing
Flagging

Pilot Car

Traffic Control

Traffic Control, Miscellaneous

Raised Pavement Markers

Tubular Marker

Contractor Furnished Portable Changeable Message Sign
Type C Frame and Grate

Type D Frame and Grate

Type L Frame and Grate Assembly

Type M Frame and Grate Assembly

Type N Grate

Precast Drop Inlet Collar

4" Underdrain Pipe

Cutoff Drain

4" Corrugated Polyethylene Drainage Tubing

4" Slotted Corrugated Polyethylene Drainage Tubing
Concrete Headwall for Underdrain

Precast Concrete Headwall for Drain

Porous Backfill

Class A Riprap

Class B Riprap

Class C Riprap

Ft
Each
Each
Each
Each
Each
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Ft
Ft
Ft
Ft
Each
Each
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Ft
Each
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Ft
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Each
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Hour
Unit
LS
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Each
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Each
Each
Each
Each
Ft
Each
Ft
Ft
Each
Each
Ton
Ton
Ton
Ton

190.000
2.000
2.000
2.000
2.000
1.000

60,359.000
19,681.000
4,288.000
496.000
22,935.000
33,150.000

122.000

136.000
4.000

494.000
2.000
2.000

224.000

37.500

250.000
3.000
1.000
2.000

1,832.000
1,800.000

284.000

138.000

318.000

410.000

170.000

16.000
38.000
134.000
1,491.400
1,348.000
118.000
16.000
4.000

562.000

442.000

800.000

400.000

16.000
4.000
1,500.000
500.000
6,655.000
1.000
44,520.000

755.000
2.000
1.000
2.000
5.000

16.000
7.000
2.000

274.000

1.000
28.000

196.000
2.000
4.000

47.800
959.000
92.100
3,745.700
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271
272
273
274
275
276
277
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296
297
298
299
300

Bank and Channel Protection Gabion
Cover Crop Seeding

Special Permanent Seed Mixture 1
Special Permanent Seed Mixture 2
Fertilizing

Mulching

Type 2 Erosion Control Blanket

Type 3 Erosion Control Blanket

Type 4 Erosion Control Blanket

20" Diameter Erosion Control Wattle
Remove and Reset Erosion Control Wattle
Surface Roughening

Shaping for Erosion Control Blanket
High Flow Silt Fence

Mucking Silt Fence

Repair Silt Fence
Floating Silt Curtain

Sediment Control at Inlet with Frame and Grate
Interim Sediment Control at Inlet
Type B Drainage Fabric

Non-woven Geotextile Separator
MSE Geotextile Fabric

Refurbish Single Mailbox

Refurbish Double Mailbox

Granular Material for Construction Entrance
Miscellaneous Work

Railroad Protective Insurance

PG 64-28 Asphalt Binder

Class E Asphalt Concrete

PG 64-28 Asphalt Binder

Class E Asphalt Concrete

CuYd
Bu
Lb
Lb
Lb
Ton
SqYd
SqYd
SqYd
Ft

Ft
Acre
Ft

Ft
CuYd
Ft

Ft
Each
Each
SqYd
SqYd
SqYd
Each
Each
Ton
Site
LS
Ton
Ton
Ton
Ton

128.000
275.000
9,128.000
264.000
12,970.000
674.000
24,920.000
9,000.000
5,555.000
19,000.000
4,750.000
21.700
22,150.000
5,000.000
347.000
1,250.000
900.000
3.000
3.000
4,342.000
4,122.000
190.000
9.000
1.000
120.000
4.000
1.000
2,193.700
37,784.900
1,938.300
38,804.900
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Mobilization

Bridge Elevation Survey

Remove Concrete Bridge Approach Slab
Remove Bridge Railing

Remove Weld

Remove Rubberized Asphalt Chip Seal
Remove Concrete Gutter

Remove Drop Inlet

Remove Beam Guardrail

Remove Concrete Pavement

Remove Pavement Marking, 4" or Equivalent
Remove Double Thrie Beam Guardrail for Reset
Remove W Beam Guardrail for Reset
Remove W Beam to Thrie Beam Guardrail Transition for Reset
Remove W Beam Guardrail Flared End Terminal for Reset
Remove Drop Inlet Frame and Grate Assembly for Reset
Bridge End Embankment

Incidental Work

Incidental Work, Structure

Base Course

Asphalt Concrete Composite

Cold Milling Asphalt Concrete

9" Nonreinforced PCC Pavement

Dowel Bar

Insert Steel Bar in PCC Pavement

Planing PCC Pavement

Structural Steel, Miscellaneous

Fatigue Retrofit Steel Girder, Type C
Modify Girder End

Field Weld

Jack Superstructure, Steel Girder Bridge
Jack Superstructure and Shift Bearing Shoes
Bridge End Support

Abutment Joint Drain

Bearing, Furnish

Bearing, Install

Finger Type Expansion Joint Assembly
Replace Expansion Device

Membrane Sealant Expansion Joint
Magnetic Particle Weld Inspection

Bridge Repainting, Class |

Bridge Repainting, Class Il

Rust Penetrating Sealer

Paint Residue Containment

Granular Bridge End Backfill

Bridge End Backfill Excavation

Approach Slab Underdrain Excavation

12" CMP 16 Gauge, Furnish

12" CMP, Install

18" CMP 16 Gauge, Furnish

18" CMP, Install

18" CMP Elbow, Furnish

18" CMP Elbow, Install

Class A45 Concrete, Bridge Repair
Concrete Approach Slab for Bridge
Concrete Approach Sleeper Slab for Bridge
Concrete Patching Material

Special Surface Finish

Breakout Structural Concrete

Overhead Concrete Removal on Structure
Breakout and Replace Grout Pad

Install Dowel in Concrete

Reinforcing Steel

Epoxy Coated Reinforcing Steel

Contract Id: 3875

Area Engineer: Ron Peterson, 1306 W 31st St, Yankton, SD, 57078-9662

Phone: 605/668-2929

Completion Date: October 01, 2013
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SqYd
Ft
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Ft
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Each
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SqYd
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Ft
Each
Each
CuYd
SqYd
SqYd
CuFt
SqFt
CuYd
SqYd
Each
Each
Lb
Lb

1.000
1.000
514.400
2,184.000
32.000
2,956.000
118.000
5.000
50.000
195.900
3,400.000
100.000
612.500
8.000
10.000
5.000
228.000
1.000
1.000
96.000
215.000
2,452.000
135.500
24.000
48.000
277.700
1.000
196.000
32.000
32.000
1.000
1.000
1.000
2.000
1.000
1.000
2.000
2.000
199.600
236.000
1.000
1.000
1.000
1.000
192.600
248.800
131.600
8.000
8.000
11.000
11.000
2.000
2.000
204.200
502.000
115.400
143.100
3,524.000
80.900
41.600
17.000
1,630.000
15,169.000
19,794.000
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No. 4 Rebar Splice

No. 5 Rebar Splice

No. 6 Rebar Splice

No. 9 Rebar Splice

Galvanic Anode

Two Coat Epoxy Bridge Deck Chip Seal
Abrasive Blasting of Bridge Deck
Bridge Deck Grinding

Concrete Removal, Class A

Concrete Removal, Class B

Low Slump Dense Concrete Bridge Deck Overlay

Concrete Removal Type 1A
Concrete Removal Type 1B
Concrete Removal Type 1C
Concrete Removal Type 1D
Concrete Removal Type B
Class A45 Concrete Fill
Finishing and Curing

Type Il Field Laboratory

Straight Double Class A Thrie Beam Guardrail with Wood Posts

W Beam to Thrie Beam Guardrail Transition

Reset Double Thrie Beam Guardrail with Wood Posts

Reset W Beam Guardrail with Wood Posts

Reset W Beam to Thrie Beam Guardrail Transition

Reset W Beam Guardrail Flared End Terminal
Guardrail Delineator

Pavement Marking Paint, 4" White

Pavement Marking Paint, 4" Yellow

Flagging

Traffic Control

Traffic Control, Miscellaneous

Temporary Road Markers

Type C Advance Warning Arrow Panel

4" Temporary Pavement Marking Tape Type 2
Temporary Pavement Marking

Type P8 Concrete Gutter

1.5'x 3' Type D Drop Inlet

Precast Drop Inlet Collar

Reset Drop Inlet Frame and Grate Assembly
4" Underdrain Pipe

Precast Concrete Headwall for Drain

Porous Backfill

Erosion Control

Each
Each
Each
Each
Each
SqYd
SqYd
SqYd
SqYd
SqYd
CuYd
SqYd
SqYd
SqYd
SqYd
Ft
CuYd
SqYd
Each
Ft
Each
Ft

Ft
Each
Each
Each
Ft

Ft
Hour
Unit
LS
Ft
Each
Ft

Ft

Ft
Each
Each
Each
Ft
Each
Ton
LS

30.000
80.000
250.000
24.000
293.000
1,300.400
1,300.400
1,300.400
4.000
4.000
609.000
7,885.700
811.700
405.800
405.800
100.000
73.800
7,885.500
1.000
25.000
2.000
100.000
612.500
8.000
10.000
31.000
3,968.000
5,915.000
1,640.000
6,881.000
1.000
32,400.000
8.000
6,800.000
10,520.000
118.000
5.000
5.000
5.000
498.000
6.000
37.400
1.000



NH 0014(187)333
Work Type H or Work Type M
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Mobilization

Remove Pipe End Section
Remove 3 Cable Guardrail
Remove Beam Guardrail

Remove 3 Cable Guardrail Anchor Assembly

Remove Asphalt Concrete Pavement
Remove Concrete Pavement
Remove Erosion Control Wattle
Remove Silt Fence

Remove Pipe End Section for Reset
Unclassified Excavation

Contractor Furnished Borrow
Placing Contractor Furnished Topsoil
Incidental Work

Base Course

Gravel Surfacing

Asphalt Concrete Composite
Structure Excavation, Miscellaneous
Pipe Culvert Undercut

66" RCP Class 2, Furnish

66" RCP, Install

66" RCP Flared End, Furnish

66" RCP Flared End, Install

90" RCP Arch Class 2, Furnish

90" RCP Arch, Install

90" RCP Arch Sectional End, Furnish
90" RCP Arch Sectional End, Install
Reset Pipe End Section

Class M6 Concrete

Controlled Density Fill

Reinforcing Steel

Type 2 Object Marker Back to Back
Flagging

Traffic Control

Traffic Control, Miscellaneous
Temporary Pavement Marking

Class C Riprap

Type G Permanent Seed Mixture
Mulching

12" Diameter Erosion Control Wattle
High Flow Silt Fence

Mucking Silt Fence

Repair Silt Fence

Floating Silt Curtain

Temporary Diversion Channel and/or Pipe

Natural Streambed Material
Type B Drainage Fabric

DBE Goal:

Area Engineer: Wayne Cramer, 901 Dakota North, Huron, SD, 57350-0940
Contract Id: 4044

LS
Each
Ft

Ft
Each
SqYd
SqYd
Ft

Ft
Each
CuYd
CuYd
CuYd
LS
Ton
Ton
Ton
CuYd
CuYd
Ft

Ft
Each
Each
Ft

Ft
Each
Each
Each
CuYd
CuYd
Lb
Each
Hour
Unit
LS
Ft
Ton
Lb
Ton
Ft

Ft
CuYd
Ft

Ft
Each
Ton
SqYd

Phone: 605/353-7140

Completion Date: July 19, 2013

1.000
3.000
440.000
450.000
4.000
309.000
67.000
50.000
500.000
16.000
1,200.000
3,150.000
160.000
1.000
230.000
40.000
103.000
3.000
244.000
160.000
160.000
4.000
4.000
192.000
192.000
3.000
3.000
16.000
16.600
140.000
690.000
8.000
400.000
616.000
1.000
180.000
68.000
26.000
2.000
200.000
500.000
35.000
125.000
300.000
2.000
70.000
86.000



P 0021(99) Area Engineer: Tammy Williams, PO Box 1206, Mitchell, SD, 57301-7206 . "
Phone: 605/995-8120

Work Type C DBE Goal: Not Specified Contract Id: 3986 Completion Date: September 27, 2013
1 Mobilization LS 1.000
2 Unclassified Excavation, Digouts CuYd 151.000
3 Shoulder Preparation Mile 5.600
4  Base Course, Salvaged Asphalt Mix Ton 300.000
5 PG 58-28 Asphalt Binder Ton 282.100
6 Class HR Asphalt Concrete Ton 7,053.000
7  Compaction Sample Each 3.000
8 Saw and Seal Shoulder Joint Ft 93,997.000
9 MC-70 Asphalt for Prime Ton 38.300
10 SS-1h or CSS-1h Asphalt for Tack Ton 16.900
11 SS-1h or CSS-1h Asphalt for Flush Seal Ton 22.200
12 Cold Milling Asphalt Concrete SqYd 64,173.000
13 Pavement Marking Paint, White Gal 293.000
14 Pavement Marking Paint, Yellow Gal 241.000
15 Flagging Hour 60.000
16 Pilot Car Hour 30.000
17  Traffic Control Unit 1,316.000

-
(o]

Traffic Control, Miscellaneous LS 1.000



P 0073(52)177, P 0020(105)96

Work Type C DBE Goal:  Not Specified
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Mobilization

Checker

Training Program

Remove Beam Guardrail

Remove W Beam Guardrail Breakaway Cable Terminal
Salvage W Beam Guardrail Tangent End Terminal
Salvage Traffic Sign

Remove 3 Cable Guardrail for Reset

Remove Double Thrie Beam Guardrail for Reset
Remove Double W Beam Guardrail for Reset
Remove W Beam Guardrail for Reset

Remove W Beam to Thrie Beam Guardrail Transition for Reset
Remove Rubrail for Reset

Remove Delineator for Reset

Remove Pipe for Reset

Remove Pipe End Section for Reset

Unclassified Excavation, Digouts

Contractor Furnished Borrow

Water for Embankment

Water for Granular Material

Shoulder Shaping

Placing Contractor Furnished Topsoil

Remove and Replace Topsoil

Base Course

Base Course, Salvaged

Base Course, Salvaged Asphalt Mix

Salvage and Stockpile Granular Material

PG 58-34 Asphalt Binder

Class Q2R Hot Mixed Asphalt Concrete

Asphalt Concrete Blade Laid

Hydrated Lime

Grind 8" Rumble Strip or Stripe in Asphalt Concrete
MC-70 Asphalt for Prime

SS-1h or CSS-1h Asphalt for Tack

SS-1h or CSS-1h Asphalt for Flush Seal

Blotting Sand for Prime

Sand for Flush Seal

Cold Milling Asphalt Concrete

Reset Pipe

Reset Pipe End Section

Type Il Field Laboratory

Reset 3 Cable Guardrail

Straight Class A W Beam Rail

W Beam Guardrail Flared End Terminal

Beam Guardrail Post and Block

Reset Double Thrie Beam Rail

Reset W Beam Rail

Reset Double W Beam Rail

Reset W Beam to Thrie Beam Guardrail Transition
Reset Rubrail

2.0"x2.0" Perforated Tube Post

4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post
Reset Delineator

Guardrail Delineator

Type 2 Object Marker

Flat Aluminum Sign, Nonremovable Copy High Intensity
Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity
Remove, Salvage, Relocate, and Reset Traffic Sign
Temporary Signing

Pavement Marking Paint, White

Pavement Marking Paint, Yellow

Flagging

Pilot Car

Traffic Control

Traffic Control, Miscellaneous

Contract Id: 4075

Area Engineer: Mike Carlson, W Hwy 34, Belle Fourche, SD, 57717-0786

Phone: 605/892-2872

Completion Date: September 01, 2013

LS
LS
Hour
Ft
Each
Each
Each
Ft

Ft

Ft

Ft
Each
Ft
Each
Ft
Each
CuYd
CuYd
MGal
MGa
Mile
CuYd
LS
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Mile
Ton
Ton
Ton
Ton
Ton
SqYd
Ft
Each
Each
Ft

Ft
Each
Each
Ft

Ft

Ft
Each
Ft
Ft
Each
Each
Each
Each
SqFt
SqFt
Each
SqFt
Gal
Gal
Hour
Hour
Unit
LS

1.000
1.000
600.000
300.000
8.000
4.000
36.000
1,568.000
100.000
50.000
350.000
8.000
50.000
1,121.000
40.000
5.000
2,184.000
1,300.000
26.000
901.900
70.160
3,639.000
1.000
18,910.800
1,245.200
2,338.000
1,383.300
6,994.300
131,027.800
6,465.000
1,358.000
87.400
350.200
419.700
172.300
100.000
2,254.800
474,178.000
40.000
5.000
1.000
1,568.000
300.000
12.000
188.000
100.000
350.000
50.000
8.000
50.000
372.000
178.000
1,121.000
32.000
34.000
33.600
144.500
19.000
696.000
1,771.000
584.000
2,800.000
1,400.000
2,037.000
1.000



66
67
68
69
70
71
72
73
74

Temporary Road Markers

Temporary Pavement Marking

Bank and Channel Protection Gabion
Type F Permanent Seed Mixture
Fertilizing

Mulching

12" Diameter Erosion Control Wattle
Refurbish Single Mailbox

Refurbish Double Mailbox

Mile
Mile
CuYd
Lb
Ton
Ton
Ft
Each
Each

43.675
79.325
94.000
1,814.000
3.490
139.600
3,800.000
6.000
3.000



P-PH 0087(11)73, P-PH

Wgﬂ(ﬂ?})gg o DBE Goal:  Not Specified

0o N o o~ WON =

@@@mmU'|U'|U'|U'|U'|U'|U'|U'|-lk#-lk##A-lk-###(»)(AJ(»)(AJ(»)OJ(»)(AJ(»)OJ(»(AJ(»NNNNNNNNNN—\—\—\—\—\—\AAAAQ
N = O © 0 N O O h WN = O © 0N O N~ WN -0 © 0 ~NO M~ D OWWNN-= 0O 0NN WOWN=2 0O 0N wdN-—=0

Mobilization

Grade Staking

Miscellaneous Staking

Slope Staking

Checker

Training Program

Clearing

Remove Pipe Culvert

Remove Cattle Guard

Remove Fence

Remove Beam Guardrail

Remove W Beam Guardrail Breakaway Cable Terminal
Remove Silt Fence

Salvage Delineator

Salvage Traffic Sign

Remove Gate for Reset

Remove Pipe for Reset

Remove Pipe End Section for Reset
Unclassified Excavation, Digouts
Option Borrow Excavation

Muck Excavation
Unclassified/Rock Excavation
Grading

Water for Embankment

Water for Granular Material

Select Rock Fill Material

Placing Topsoil

Remove and Replace Topsoil
Base Course

Base Course, Salvaged Asphalt Mix
Gravel Surfacing

MC-70 Asphalt for Prime

MC-70 Asphalt for Prime

SS-1h or CSS-1h Asphalt for Tack
SS-1h or CSS-1h Asphalt for Tack
SS-1h or CSS-1h Asphalt for Flush Seal
SS-1h or CSS-1h Asphalt for Flush Seal
Sand for Flush Seal

Cold Milling Asphalt Concrete
Cold Milling Asphalt Concrete and Placing Cold Milled Material
18" RCP Class 2, Furnish

18" RCP, Install

24" RCP Class 2, Furnish

24" RCP, Install

48" RCP Class 2, Furnish

48" RCP, Install

48" RCP Flared End, Furnish

48" RCP Flared End, Install

24" RCP Sloped End, Furnish

24" RCP Sloped End, Install

18" RCP Safety End, Furnish

18" RCP Safety End, Install

15" CMP 16 Gauge, Furnish

15" CMP, Install

18" CMP 16 Gauge, Furnish

18" CMP, Install

24" CMP 16 Gauge, Furnish

24" CMP, Install

72" CMP 14 Gauge, Furnish

72" CMP, Install

24" CMP Elbow, Furnish

24" CMP Elbow, Install

12" CMP Flared End, Furnish

12" CMP Flared End, Install

72" CMP Flared End, Furnish

Area Engineer: Rich Zacher, PO Box 431, Custer, SD, 57730-0431
Contract Id: 3563

Phone: 605/673-4948

Completion Date: June 28, 2013

LS
Mile
Mile
Mile
LS
Hour
LS
Ft
Each
Ft

Ft
Each
Ft
Each
Each
Each
Ft
Each
CuYd
CuYd
CuYd
CuYd
Sta
MGa
MGal
CuYd
CuYd
LS
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
SqYd
SqYd
Ft

Ft

Ft

Ft

Ft

Ft
Each
Each
Each
Each
Each
Each
Ft

Ft

Ft

Ft

Ft

Ft

Ft

Ft
Each
Each
Each
Each
Each

1.000
2.898
5.758
2.898
1.000
600.000
1.000
477.000
1.000
11,945.000
955.000
6.000
700.000
55.000
89.000
6.000
58.000
6.000
1,327.000
14,444.000
845.000
9,215.000
1.000
206.000
134.300
4,810.000
1,060.000
1.000
433.100
2,926.000
244.200
5.300
17.000
46.600
0.900
0.800
42.500
660.300
73,216.000
75,328.000
110.000
110.000
260.000
260.000
142.000
142.000
6.000
6.000
14.000
14.000
6.000
6.000
108.000
108.000
478.000
478.000
58.000
58.000
28.000
28.000
2.000
2.000
1.000
1.000
4.000



63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
17
118
119
120
121
122
123
124
125
126
127
128
129
130

72" CMP Flared End, Install

15" CMP Sloped End, Furnish

15" CMP Sloped End, Install

18" CMP Sloped End, Furnish

18" CMP Sloped End, Install

24" CMP Sloped End, Furnish

24" CMP Sloped End, Install

30" CMP Sloped End, Furnish

30" CMP Sloped End, Install

18" CMP Safety End, Furnish

18" CMP Safety End, Install

15" Smooth Tapered Sleeve, Furnish

15" Smooth Tapered Sleeve, Install

18" Smooth Tapered Sleeve, Furnish

18" Smooth Tapered Sleeve, Install

24" Smooth Tapered Sleeve, Furnish

24" Smooth Tapered Sleeve, Install
Cleanout Pipe Culvert

Reset Pipe

Reset Pipe End Section

Class M6 Concrete

Controlled Density Fill

Reinforcing Steel

Type lll Field Laboratory

Type 2 Right-of-Way Fence

Modified Type 2 Right-of-Way Fence
Special Right-of-Way Fence

Type 1 Temporary Fence

Type 1A Temporary Fence

2 Post Panel

3 Post Panel

Reset Gate

Straight Class A W Beam Guardrail with Wood Posts
W Beam Guardrail Tangent End Terminal
2.0"x2.0" Perforated Tube Post

Guardrail Delineator

Type 2 Object Marker Back to Back

Flat Aluminum Sign, Nonremovable Copy High Intensity
Flat Aluminum Sign, Nonremovable Copy High Intensity

Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity

Remove, Salvage, Relocate, and Reset Traffic Sign
Pavement Marking Paint, White

Pavement Marking Paint, Yellow

Flagging

Pilot Car

Traffic Control

Traffic Control, Miscellaneous

Linear Delineation System Panel, Barrier Mounted
Temporary Pavement Marking

Traffic Control Movable Concrete Barrier
Contractor Furnished Portable Changeable Message Sign
Type L Frame and Grate Assembly

4" Corrugated Polyethylene Drainage Tubing

4" Slotted Corrugated Polyethylene Drainage Tubing
Concrete Headwall for Underdrain

Porous Backfill

Class C Riprap

Bank and Channel Protection Gabion

Type F Permanent Seed Mixture

Hydroseeding

Fertilizing

Mulching

Fiber Reinforced Matrix

Type 4 Erosion Control Blanket

12" Diameter Erosion Control Wattle

High Flow Silt Fence

Mucking Silt Fence

Dewatering

Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Ft
Each
CuYd
CuYd
Lb
Each
Ft
Ft
Ft
Ft
Ft
Each
Each
Each
Ft
Each
Ft
Each
Each
SqFt
SqFt
SqFt
Each
Gal
Gal
Hour
Hour
Unit
LS
Each
Mile
Each
Each
Each
Ft

Ft
Each
Ton
Ton
CuYd
Lb
SqYd
Lb
Ton
Lb
SqYd
Ft

Ft
CuYd
LS

4.000
21.000
21.000
56.000
56.000
18.000
18.000
2.000
2.000
8.000
8.000
14.000
14.000
24.000
24.000
10.000
10.000
54.000
58.000
6.000
44.400
38.000
5,955.000
1.000
6,211.000
601.000
4,916.000
100.000
500.000
68.000
10.000
6.000
775.000
6.000
1,250.000
24.000
246.000
118.300
88.600
88.000
130.000
825.600
295.000
2,000.000
900.000
4,608.000
1.000
50.000
23.540
50.000
2.000
47.000
100.000
522.000
3.000
287.000
80.000
438.500
447.000
30,981.000
2,360.000
34.400
19,203.000
14,089.000
15,630.000
3,546.000
500.000

1.000



7.

131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152

P 0023(35)
Work Type D
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Type B Drainage Fabric

Asphalt Reinforcement Geogrid
Refurbish Single Mailbox

Storage Unit

PG 64-28 Asphalt Binder

Class Q2 Hot Mixed Asphalt Concrete
Hydrated Lime

PG 64-28 Asphalt Binder

Class Q2 Hot Mixed Asphalt Concrete
Hydrated Lime

PG 64-28 Asphalt Binder

Class Q2 Hot Mixed Asphalt Concrete
Hydrated Lime

PG 64-28 Asphalt Binder

Class Q2 Hot Mixed Asphalt Concrete
Hydrated Lime

PG 64-28 Asphalt Binder

Class Q2 Hot Mixed Asphalt Concrete
Hydrated Lime

PG 64-28 Asphalt Binder

Class Q2 Hot Mixed Asphalt Concrete
Hydrated Lime

Mobilization

Asphalt Concrete Crack Sealing
Flagging

Pilot Car

Traffic Control

Traffic Control, Miscellaneous

Mobilization

Clearing

Remove Fence

Type 2 Right-of-Way Fence
Type 4 Right-of-Way Fence

2 Post Panel

3 Post Panel

Traffic Control, Miscellaneous

Not Specified

Not Specified

Contract Id: 3919

Contract Id: 4048

SqYd
SqYd
Each
Each
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton
Ton

Area Engineer: Ron Peterson, 1306 W 31st St, Yankton, SD, 57078-9662
DBE Goal:

1,440.000
3,227.000
10.000
1.000
923.400
16,463.500
130.600
811.600
16,862.200
130.900
39.000
677.200
6.600
34.300
695.600
6.900
651.900
11,806.900
124.700
565.900
12,066.100
130.300

Phone: 605/668-2929

Completion Date: August 01, 2013

LS
Lb
Hour
Hour
Unit
LS

Area Engineer: Doug Sherman, PO Box 771, Winner, SD, 57580-0771
DBE Goal:

1.000
55,500.000
214.000
107.000
2,210.000
1.000

Phone: 605/842-0810

Completion Date: October 25, 2013

LS
LS
Ft
Ft
Ft
Each
Each
LS

1.000
1.000

179,520.000
171,600.000

7,920.000
215.000
202.000

1.000



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS: Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at:
http://apps.sd.gov/applications/hc65c2c/BidLettingNET/ebslettings.aspx.

MINIMUM WAGE RATES: Minimum wage rates for 1 through 8 have been predetermined by the U.S. Department of Labor and the Department of Transportation, and the
Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to the county(ies) in which the work is actually performed.
Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as amended. Federal-aid projects are subject to the Work Hours Act of 1962, Public Law

87-581 and implementing regulations.

BID PREPARATION: Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting website at
http://http://apps.sd.gov/applications/hc65c2c/BidLettingNET/ebslettings.aspx. . Bids shall be completed in their entirety utilizing the SDEBS.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: http://www.sddot.com/pe/projdev/bidlet_contractor_howtobid.asp.

NONDISCRIMINATION ASSURANCE: The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4
and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement,
minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion,
national origin, sex, age or disability in consideration for an award.

EXECUTION OF CONTRACT: In accordance with Section 7.15 of the Standard Specifications, 2004 Edition, all Contractors prior to execution of any contract, must file with the
Department a Ceruricate or Liallity Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of South Dakota, Chapter 47-8 of
the 1967 South Dakota Compiled Laws as amended.
GENERALLY: Alist of plan and proposal holders for each project is available on our website for each project in the letting. The plan holders list is updated immediately when a

contractor or supplier logs into the project as indicated above.

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, Minerals & Mining
Program, Foss Building, Pierre, SD 57501. (Phone [605] 773-4201) Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate. To obtain licensing and bonding
requirements contact: Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, Foss Building, Pierre, South Dakota 57501. (Phone
[605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), GENERAL PERMIT
NUMBER SDG-100000. For further information contact the South Dakota Department of Environmental and Natural Resources, Foss Building, Pierre, South Dakota 57501 (Phone
[605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist
SECRETARY OF TRANSPORTATION



